
SUPPLIER ………………………… EMAIL ADDRESS …………………………

CONTACT ………………………… PHONE # …………………………

ADDRESS ………………………… DATE …………………………

INSTRUCTION: 

Project: SUBSTRUCTURE QUARANTINE & ISOLATON PREFAB

Date: 10/20/2022

Description Qty Unit Price Total

1.01 Portland Cement 40Kg 2674 bags

2.01 Formply 2.4mx1.2mx20mm 157 sheets

2.02 Radiata Pine 50x50mmx6m 237 length

2.03 Radiata Pine 200x25mmx6m 8 length

2.04 Bold & Nut M12x130mm 620 Nos

2.05 Wood Screws, #10 x 3-1/2", 310 Nos

3.01 Reinforced rod D12mm Ø minimum Grade 300MPa 315 lengths

3.02 R6 diam bar for stirrups minimum Grade 300MPa 250 lengths

3.03 665 BRC Mesh reinforcement 6mx2.4m  minimum Grade 300MPa 174 sheets

3.04 Bar Chair 50mm 2610 no

3.05 Polythene black plastic 1.8x60mx4mm 22 Roll

3.06 Tie/Bind Wire (20m length) 40 spools

4.01 Galv bolt&nut 20mm@300 221 nos

5.01 Galvanise Nail 4'' 76 kg

5.02 Galvanise Nail 3'' 53 kg

5.03 Galvanise Nail 2'' 5 kg

5.04 Galvanise Nail 1'' 1 kg

5.05 Grount Nail 2 1/2'' 5 kg

5.06 Grount Nail 2'' 50 kg

5.07 Grout Nail 1 1/2'' 10 kg

5.08 Grount Nail 1'' 2 kg

5.09 Concrete Nail 2'' 2 kg

5.10 Concrete Nail 3'' 2 kg

5.11 Concrete Nail 4'' 2 kg

Prepared by: TT

MINISTRY OF LINE & PHOENIX ISLAND DEVELOPMENT 

CIVIL ENGINEERING & TECHNICAL DIVISION

SUBSTRUCTURE QUARANTINE & ISOLATON PREFAB

State the company name with all required information above Fill in the material price and  in the highlighted column

Double check the quote prior submission, Cotact this email address for further enquiries : civilandtechnical@mlpid.gov.ki

 PHASE TWO

3.0 REINFORCEMENT WORK

4.0 CARPENTRY

5.0 NAILING WORK

1.0 CONCRETE WORK

2.0 TEMPORARY STRUCTURAL FORMWORK

Serial No
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