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RENOVATION PLAN

SCALE 1:100.

Scope of Works = Room 1 and 4.

Floor- remove vinyl tile and replace it with new

vinyl ties. (300x300)

Wall - paint wash, patch holes. paint entire wall

apply primer and glossy.

Doors- replace current doors with new ones. Apply
paint to jambs prior to install doors. Install
new door locks. Make good afterward.

Window- renew all windows. Install devices to

prevent rain from coming in window 1, 2,3.

Ceiling- replace the entire ceiling linings. Apply new

paints etc.

Electrical- make sure the power shutoff completely
before any electrical appliances are being
removed. Report to MHMS electrician if
there is some doubt. Replace all existing
electrical appliances with new ones. Consult
client for further information. Make good to

rooms afterward.

Scope of Works = Room 2.

Floor- remove the toilet and shower and make
good afterward. Remove floor tiles and
replace them with same type, new vinyl
ties. (300x300)

Wall - paint wash, patch holes. paint entire wall
apply primer and glossy.

Doors- replace current door with new one. Apply

paint to jambs prior to install doors. Install
new door locks. This room will become a
storage room.

Window- W6 renew it and install plexy

glass instead Louvre frame with glass.
Ceiling- replace the entire ceiling linings if necessary.
Apply new paints etc. Make good afterward

Electrical- make sure the power shutoff completely
before any electrical appliances are being
removed. Report to MHMS electrician if
there is some doubt. Replace all existing
electrical appliances with new ones. Consult
client for further information. Make good to

rooms afterward.

SCcope Ot VWWOorks = Rroom 3.

Floor- remove vinyl tile and replace it with new

vinyl ties. (300x300)

Wall - paint wash, patch holes. paint entire wall

apply primer and glossy.

Doors- replace current doors with new ones. Apply
paint to jambs prior to install doors. Install
new door locks. Make good afterward. These
solid core door, exterior type.

Window- W6 renew it and install plexy glass instead

Louvre frame with glass.

W4 to be sealed off completely. Remove
louvre frame, glass and timber framing. Lay
blocks to seal it off.

W8, renew it and modify it to have serving
counter within it.

Ceiling- replace the entire ceiling linings if necessary.
Apply new paints etc. Make good afterward

Electrical- make sure the power shutoff completely
before any electrical appliances are being
removed. Report to MHMS electrician if
there is some doubt. Replace all existing
electrical appliances with new ones. Consult
client for further information. Make good to

rooms afterward.

Scope of Works = Outside wall and others.

Walls- should be washed and remove paints off
the wall.
Patch the wall, fill cracks with mortar, and
concrete.
Paint the entire wall with primer and glossy.
Linings- replace gable linings with roofing sheets.
Renew barge board, paint finish.
Replace roofing sheets and ridge caps.
Gutter - make good or install new gutter. Install
fascia board. Install spout and down pipe.
Outside- landscaping is to be done according to the
instructions. The entire area from the existing
building to the extension, will have ground work.

Technical Design Section

Phone No. 751-26192

MINISTRY OF INFRASTRUCTURE & SUSTAINABLE ENERGY.
PO BOX 498 BETIO TARAWA
REPUBLIC OF KIRIBATI
CENTRAL PACIFIC

Project:  EXISTING LAB RENOVATION

RENOVATION PLAN AND NOTES
e N, % 0321042 MHMS
Scale Date Drawing No.
sheet AOT




1 I
I I
600 [T T T L1
I T 1 _ IIII___________
L woe | 5 W08 - WO7
I T T T T T T L T T T T T T T
SCALE 1:100. SCALE 1:100.
T T T
1000 [ L —T— - 1600p" -1 1000 | ol P T — ]
i 1 T 1 1 1
_ I ¥ — Fo T - ——
L 1 L T 1 L 1 T T 1 o I I L 1
I T T T 1 L 1 Ol 1 L 1 I
_______<<m___________<,_: 1 o ________________n_/____ I I
[T T v T T T T T T T T 3 C T T T T W4T T 1 T D Eouu%_n“n_n
T T T T T T T T T T 7 C T T T 1T v T 7JT 71 L
SCALE 1:100. SCALE 1:100.
[}
\
Typical 200 block wall
1) out of 50x50 timber to
L secure battens.
. refer to B-C == 2nos window header out of
Oo.smq:.o:o: plywood Detail/A102 — 200x50 timber
OUTSIDE paint finish. I\\
an 7 metal roofing sheets
Y
sliding serving window 7/
, 300 Insect screen or similiar too.
_ Provide grooves OUTSIDE q v
for sliding glass. A louvre frame with rubber
25mm marine 4 glass holder.
plywood . qp . 4
counter. 25mm marine plywood brace 7/ \l L-shaped bracket screwed to
counter at both ends. \\\ window frames, Jambs and mullions
refer to B-B A
Construction plywood Detail/A102 < VP
paint finish. g woodend screw 75mm length.
dh . ﬁ
— Roofing Window sill out of 50x200 timber
srews
¢ Typical 200 block wall 3.5
[}
\
\
\
SCALE 1:20 SCALE 1:20

50 5 50 S
-~ de
| _
H o  &ft—iron L-shaped bracket,
3 KV iron L-shaped bracket, o 3 \\W pre-drilled with 10nos
S o = pre-driled with 10n 9 S S ° o} Bmmdia holes. 8
- 8 5mmdia holes. - - - /| —
o o H o o
30 60 ToQ_ | 8 |
50 50
SCALE 1:5 SCALE 1:5
—W-W metal roofing
eet lining
o
)
00
)
W1,2 3 ELEV.
SCALE 1:50
\I sliding glass
serving counter.
o
o
<
‘\ FFL
SCALE 1:50
Technical Design Section Project: EXISTING LAB RENOVATION
Phone No. 751-26192 ELEVATIONS & OPENING DETAILS
Technical Project
File No. No. O@N‘_Ohm gIgm
MINISTRY OF INFRASTRUCTURE & SUSTAINABLE ENERGY. mOD_G UQ._.Q Uﬂﬂimﬂ_@ ZO.
PO BOX 498 BETIO TARAWA
REPUBLIC OF KIRIBATI sheet A02
CENTRAL PACIFIC




	01 MHMS 032104a Site Plan.pdf
	02 MHMS 032104a Layout Plans.pdf
	03 MHMS 032104a Elev. Details..pdf

