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LEVEL G - Proposed Plan
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SCOPE OF WORK:

- Repaint the entire building(External and Internal - ceiling as well)
- Replace the Ceiling of the Operation Room(half of it)
- Replace the ceiling of the entire Technical Room
- Replace the entire vynil tile with the ceramic tile.
- Relocate the Existing rainwater tank and stand.
- Registry roof to be raised to matched the Boardroom roof height(check on site).
- ExistingTea room/Toilet to be converted into a Toilet and Shower room(the other building)
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